

Integrated Construction & Manufacturing Workforce SaaS

Custom development proposal | Web application + Android + iOS

PROFESSIONAL FEES	DELIVERY	AI SCOPE
 42,00,000	24–28 weeks from kickoff	Phase 2 Excluded from Phase 1

Proposal basis: This quotation is for a custom-built first release for one paying client. It assumes a shared ASP.NET Core backend, SQL Server, one cross-platform mobile codebase for Android and iOS, standard workflows, agreed integrations and a defined acceptance process.

Commercial recommendation: ■42,00,000 professional fees plus applicable GST. Final delivery commitments are subject to signed requirements, client dependencies and agreed acceptance criteria.

1. Scope of Work

A. Core SaaS Platform

- Organization, sites, projects and departments.
- Multi-tenant architecture with tenant-level data isolation.
- Authentication, password reset, role-based access and user management.
- Configurable approval hierarchies, activity history and audit logs.
- Notifications, document uploads and dashboard framework.

B. Safety & EHS

- Incident, near-miss, hazard and safety-observation reporting.
- Toolbox talks, attendance/acknowledgements and corrective actions.
- Incident investigation, root-cause categories and safety reports.

C. Quality Control & Snagging

- Configurable inspection templates and checklists; pass/fail results, comments and photos.
- Defect/punch-list creation, assignment, due dates and corrective actions.
- Reinspection, verification, closure and audit history.

D. Electronic Permit to Work (ePTW)

- Hot work, confined space, work at height, electrical and general-work permit types.
- Permit requests, risk assessments, checklists and configurable approval/rejection.
- Issue, suspend, resume, complete and close workflows with audit history and notifications.
- High-risk permits remain subject to human approval; AI does not approve permits in Phase 1.

E. Estimation & Quotation

- Customer and quotation records; BOQ/BOM item entry and cost catalogue.

- Material, labour and equipment costing; overhead, contingency, margin and configurable tax calculations.
- Estimate revisions, approval, branded quotation PDF and conversion of accepted quotes into projects.

F. Workforce Management

- Employee and contractor records, onboarding documents, skills and certification expiry tracking.
- Shift setup, attendance, site allocation, attendance correction approvals and basic hours/overtime calculations.
- Compliance alerts and workforce reports; full payroll is not included.

G. Web & Mobile Deliverables

- Responsive web portal for company administrators, managers, safety officers, inspectors, supervisors and contractors.
- Cross-platform Android/iOS app for attendance, safety observations, toolbox talks, inspections, photos, assigned actions and permit participation.
- Shared backend APIs and business rules; basic mobile caching only. Full offline-first synchronization is excluded unless separately scoped.
- Deployment, database setup, technical documentation, source-code handover and administrator training.

2. Commercial Price Breakdown

Deliverable	Fee (INR)
Requirements, UX/UI and architecture	■3,00,000
Multi-tenant core and authentication	■4,00,000
Safety & EHS module	■4,00,000
Quality control and snagging	■4,00,000
Electronic Permit to Work (ePTW)	■5,00,000
Estimation and quotation	■4,00,000
Workforce management	■4,00,000
Cross-platform Android/iOS application	■6,00,000
Dashboards, notifications and agreed integrations	■3,00,000
QA, security testing, deployment and handover	■5,00,000
TOTAL PROFESSIONAL FEES	■42,00,000

The line items are budget allocations. The overall fixed price applies only to the final signed scope; changes are subject to written change control.

3. GST & Total Contract Value

Commercial item	Amount
Professional fees	■42,00,000
Illustrative GST at 18%	■7,56,000
TOTAL INCLUDING GST	■49,56,000

GST rate and tax treatment must be confirmed before invoicing with the client's tax adviser/accountant. GST is additional where applicable. Any TDS is handled as required by law.

4. Delivery Timeline

Phase	Schedule	Activities
Discovery & design	Weeks 1–3	Requirements, user journeys, wireframes, architecture and scope sign-off.
Core platform	Weeks 4–7	Tenant model, identity, roles, organization, sites, projects and common services.
Module development	Weeks 8–15	Safety, quality, ePTW, estimation and workforce workflows.
Mobile development	Weeks 10–18	Android/iOS screens, API integration, device testing and notifications.
Integration & QA	Weeks 19–22	End-to-end tests, security checks, bug fixing and UAT.
Deployment & handover	Weeks 23–24	Production release, training, documentation and handover.
Contingency window	Weeks 25–28	Agreed remediation, app-store review delays and final acceptance.

Estimated duration: 24–28 weeks from kickoff. Some workstreams run in parallel. Client review delays, third-party dependencies and app-store decisions can affect the schedule; store approval is not guaranteed by the development team.

5. Project Team

Role	Allocation / responsibility
Technical project manager / architect	Part-time to full-time; architecture, planning, delivery and client coordination.
ASP.NET Core backend developers (2)	APIs, business logic, database and workflows.
MVC/UI developer (1)	Web portal, dashboards and responsive UI.
Cross-platform mobile developer (1)	Shared Android/iOS application.
QA engineer (1)	Functional, integration, regression and device testing.
UI/UX designer (part-time)	User journeys, wireframes and design system.
DevOps engineer (part-time)	CI/CD, environments, monitoring and deployment.

Team size may peak at six or seven contributors; not all roles are full-time for the full project duration.

6. Payment Milestones

Milestone	%	Amount before GST
Contract signing and discovery kickoff	20%	■8,40,000
Architecture and UI approval	15%	■6,30,000
Core platform and module delivery	25%	■10,50,000
Mobile application and integrations	20%	■8,40,000
UAT, production deployment and handover	15%	■6,30,000
Warranty completion	5%	■2,10,000
TOTAL	100%	■42,00,000

Define objective acceptance criteria and a five-to-ten-business-day review window in the contract. The final 5% retention period should be time-limited and tied to the stated warranty milestone.

7. Exclusions & Change Control

- AI assistant, generative AI, computer vision and predictive analytics (Phase 2).
- Full offline-first synchronization and conflict resolution.
- Full payroll processing, statutory returns and accounting.
- BIM/CAD takeoff, drawing measurement and AI tender-document extraction.
- ERP/SAP/Tally, biometric hardware and third-party integrations not expressly listed.
- Large historical data migration, manual spreadsheet cleanup, separate native mobile apps and hardware procurement.
- Independent third-party penetration testing unless separately agreed.
- Cloud consumption, SMS/WhatsApp usage, app-store fees, third-party subscriptions and unlisted integrations.
- New features or major enhancements requested after scope sign-off.

Change control: material changes require a written impact assessment covering price, timeline, dependencies and acceptance criteria. Work begins after written approval.

8. Cloud, Third-Party Costs & Support

Item	Commercial treatment
Cloud hosting, database and storage	Client-owned account; billed at actual usage.
Initial staging/production configuration	Included within agreed deployment scope.
SMS, WhatsApp, email and maps	Third-party usage billed separately.
Apple/Google developer accounts	Client-owned accounts and fees.
AI services	Excluded from Phase 1.
Monitoring and backups	Operations plan and responsibilities to be agreed.

Planning allowance only: a modest initial cloud environment might cost ■10,000–■30,000/month depending on hosting, database tier, storage, backups and traffic. Obtain a provider-specific estimate; this is not a guaranteed price.

Warranty & Annual Maintenance

- Warranty: 60 days after production acceptance for reproducible defects against signed requirements.
- Warranty excludes new features, third-party outages, external API changes and issues caused by unauthorized modifications.
- Suggested annual maintenance after warranty: ■6,00,000/year under a separately agreed SLA.
- Define support hours, response targets, included minor-fix allowance, backups and exclusions in the maintenance agreement.
- Example only: critical incident initial response within four business hours during contracted support hours; this is not a resolution-time guarantee.

9. Intellectual Property & Contract Terms

- Client ownership of bespoke deliverables and source code transfers upon full payment, subject to the signed contract.
- Pre-existing tools, reusable libraries, generic frameworks and third-party components remain subject to their ownership and license terms.
- Client provides timely feedback, business rules, sample documents, authorized approvers and access to required third-party systems.
- Production cloud accounts, credentials and app-store accounts should be owned or controlled by the client.
- Proposal validity: 30 days from issue.
- Delivery dates depend on client approvals, dependencies and agreed scope.
- Confidentiality, data protection, backup responsibilities, termination and dispute resolution must be covered in the formal agreement.
- Final IP and tax clauses should be reviewed by qualified legal and tax advisers before execution.

10. Acceptance & Sign-Off

The project will be considered ready for acceptance when the agreed features pass the signed acceptance tests, critical defects are resolved, deployment is completed, and the agreed documentation and handover are delivered. Detailed acceptance criteria should be attached to the final Statement of Work.

For the Client	For the Service Provider
Name: _____	Name: _____
Signature: _____	Signature: _____
Date: _____	Date: _____

Commercial summary: ■42,00,000 professional fees + applicable GST; estimated delivery 24–28 weeks; 60-day defect warranty; annual maintenance proposed at ■6,00,000 after warranty; AI features excluded from Phase 1.

This document is a commercial proposal template, not legal or tax advice. It should be finalized as a signed Statement of Work and agreement before project commencement.